
F-01 FLOOR PLAN / CURRENT TILE STUDY



Inches · raw wall faces · monochrome layout; gray = red-brown mosaic

FLOOR LAYOUT

Continuous border around exposed tub edges.

Six outside + two inside floor corners.

15 motif locations in the current study.

White filler beside sink vanity reduced.

Check corner modules together before cutting.

Tub base curves inward beneath its rim.

Toilet location remains unmeasured.


Working dimensions, not cutting templates.

Verify metric module pitch against real sheets.


DRAFT - Verify dimensions onsite. Final fabrication details pending.

W-01 WALL TILE / UNFOLDED ELEVATIONS


Tub wall



Sink wall




Entry wall



Dashed area: concealed sink vanity return.

Toilet wall




18 horizontal courses + 1/2" liner + 6" vertical course + 1 1/2" P-cap. AFF = above finished floor.

DRAFT - Verify dimensions onsite. Final fabrication details pending.

S-01 SHOWER OPENING / SEPARATE LINING AND TRIM PARTS


ASSEMBLED FRONT




Raw opening dimensions.

Lining, face trim and threshold remain separate assemblies.


EXPLODED LINING · L1–L5



2 jambs · 2 curves · 1 head



EXPLODED FACE TRIM · C1–C5



2 legs · 2 corners · 1 head

THRESHOLD · T1–T3

Cap + outer and inner risers.

See T-01 for section and slope.

13 conceptual parts. Supplied material; contractor installs. Joints, profile and finished sizes require the final shop drawing.


Exploded gaps are for identification only. Not cutting dimensions. Warm off-white finish.

DRAFT - Verify dimensions onsite. Final fabrication details pending.

T-01 SHOWER THRESHOLD / PROPOSED SECTION

Solid surface · 3/4" cap, 1/2" risers, 1/8" bedding allowances.


Slope toward shower; final waterproofing, support and joints to installer/fabricator.



Approximate section. Cap depth depends on finished faces. This is not a level-cap installation detail.

DRAFT - Verify dimensions onsite. Final fabrication details pending.

M-01 MIRROR / PARTIAL CERAMIC SURROUND



2 × SC11PC08

INSIDE FRAME corners · upper turns

2 × SC11PC07 · already on hand

OUTSIDE FRAME corners · lower turns

Victorian White

Upper corner detail pending owner / supplier.

Profile, orientation and end cuts not approved.

The upper internal diagonal is a schematic only.

No small square-ended filler at this junction.

P-cap rises beside the wood only where wall tile touches it.

No ceramic border across the top of the mirror.

PROVISIONAL DETAIL · NOT RELEASED FOR INSTALLATION

DRAFT - Verify dimensions onsite. Final fabrication details pending.

Update after Marlena receives Ronni's detail from Heritage Tile.

1 November 2026

MATERIALS / WORK SCOPE

Heritage Tile: Victorian White walls; white, black and red-brown floor.

FIXTURES ALREADY PURCHASED

- Toilet
- Center light fixture
- Exhaust fan
- Light over the vanity
- Sink faucet
- Bathtub faucet
- Sink vanity
- Marble top
- Sink
- Doorknobs
- Bathroom tile
- Bathtub
- Wood-framed mirror

SHOWER OPENING

Install the supplied solid-surface lining, face trim and threshold. Slope the threshold toward the shower. Final fabrication detail pending.

Connect the supplied tub and toilet. Toilet faces the sink vanity.

Mirror junction: update after the Heritage Tile reply.